

SOLICITATION: BLYTHE ISLAND BALL PARK TENNIS COURT AND ADA IMPROVEMENTS

DATE: 5/5/16

Line Item Number	Item Description	Qty	Unit
1	Tennis Court Upgrades and ADA Improvements, Blythe Island Ball Park	Job	LS

Line Item Number	Alternate # 1	Qty	Unit
1a	Removal & Installation of New Fence System (instead of refurbishing the existing)	Job	LS

Total with Alternate #1:

McGrath Industries, LLC dba Talbot Tennis
Total Amount
\$ 53,998.00

Total Amount (+/-)
\$ 10,200.00

\$ 64,198.00

Dogwood Construction Group, Inc.
Total Amount
\$ 89,300.00

Total Amount (+/-)
\$ (3,070.00)

\$ 86,230.00

United Grounds Maintenance Services, Inc.
Total Amount
\$ 61,020.00

Total Amount (+/-)
\$ 15,000.00

\$ 76,020.00

Awarded to: ALL BIDS REJECTED DUE TO BEING OVERBUDGET

Awarded Date: 6/16/16