

Glynco Parkway Bridge over Altamaha Canal IFB#01020
 Bid Tab

Item	Description	Est. Qty.	Unit
1	Mobilization	Job	LS
2	Clearing and Demolition	Job	LS
3	Traffic Control	Job	LS
4	Erosion & Sedimentation Control	Job	LS
5	Water Quality Monitoring and Sampling	4	EA
6	Water Quality Inspections	12	MO
7	Utility Relocation Coordination	Job	LS
8	Grading Complete	Job	LS
9	Stn. Plain Rip Rap, 18 In.	1000	SY
10	Storm Drain Pipe, 24" RCP, H=1-10"	213	LF
11	Storm Drain Pipe, 30" RCP, H=1-10"	102	LF
12	Flared End Section, 24" Storm Drain	1	EA
13	Flared End Section, 30" Storm Drain	1	EA
14	Storm Manhole	1	EA
15	Roof Inlet	1	EA
16	Grooved Concrete	756	SY
17	Superstr Concrete, Class AA (Incl. Reinf.)	260	CY
18	Class A Concrete (Incl. Reinf.)	132	CY
19	PSC Beams, AASHTO Type 1 Mod.	807	LF
20	Piling, PSC, 14 In. Sq.	2200	LF
21	Reinf. Conc. Approach Slab	376	SY
22	Gr. Aggr. Base Crs., 8 Inch, Incl. Matl.	2700	SY
23	Recycled Asph. Conc. 12.5 mm Superpave, GP 2 Only, Including Bitum Matl & H Lime	390	TN
24	Recycled Asph. Conc. 19 mm Superpave, GP 1 or 2, Including Bitum Matl & H Lime	80	TN
25	Bitum Tack Coat	270	GL
26	Mill Asphalt Concrete Pavement, Variable Depth	Job	LS
27	Guardrail, Type T	84	LF
28	Guardrail, Type W	426	LF
29	Guardrail Anchorage, Type 1	2	EA
30	Guardrail Anchorage, Type 12	2	EA
31	Thermoplastic Traffic Striping	Job	LS
32	Precast Concrete Median Barrier	280	LF
		TOTAL INCLUDING	

Awarded to: Underground Excavating, Inc.
 Award Date: 2/16/17

Underground Excavating

Seaboard Construction Co.

Unit Price	Total Price		Unit Price	Total Price	
\$108,500.00	\$108,500.00		\$581,152.53	\$581,152.53	
55,000.00	55,000.00		17,567.26	17,567.26	
25,000.00	25,000.00		4,090.02	4,090.02	
25,000.00	25,000.00		18,049.84	18,049.84	
500.00	2,000.00		282.08	1,128.32	
1,300.00	15,600.00		451.32	5,415.84	
10,000.00	10,000.00		4,389.58	4,389.58	
125,000.00	125,000.00		236,097.98	236,097.98	
90.00	90,000.00		91.76	91,760.00	
80.00	17,040.00		43.36	9,235.68	
100.00	10,200.00		56.75	5,788.50	
1,500.00	1,500.00		925.63	925.63	
2,500.00	2,500.00		1,059.93	1,059.93	
4,500.00	4,500.00		1,888.22	1,888.22	
3,000.00	3,000.00		2,688.36	2,688.36	
20.00	15,120.00		97.81	73,944.36	
1,250.00	325,000.00		2,069.77	538,140.20	
1,300.00	171,600.00		1,437.36	189,731.52	
190.00	153,330.00		361.14	291,439.98	
65.00	143,000.00		50.78	111,716.00	
200.00	75,200.00		756.13	284,304.88	
20.00	54,000.00		13.55	36,585.00	
170.00	66,300.00		123.74	48,258.60	
146.00	11,680.00		106.26	8,500.80	
4.50	1,215.00		3.09	834.30	
15,000.00	15,000.00		6,555.74	6,555.74	
80.00	6,720.00		78.42	6,587.28	
30.00	12,780.00		20.17	8,592.42	
1,450.00	2,900.00		2,240.69	4,481.38	
3,050.00	6,100.00		5,069.55	10,139.10	
5,500.00	5,500.00		9,004.16	9,004.16	
125.00	35,000.00		61.29	17,161.20	
TOTAL	\$1,595,285.00			\$2,627,214.61	
CONTINGENCY	\$1,645,285.00			\$2,677,214.61	

TIC, Inc.

Unit Price	Total Price	
\$138,000.00	\$138,000.00	
55,000.00	55,000.00	
48,000.00	48,000.00	
28,000.00	28,000.00	
400.00	1,600.00	
1,550.00	18,600.00	
10,000.00	10,000.00	
674,000.00	674,000.00	
115.00	115,000.00	
55.00	11,715.00	
72.00	7,344.00	
1,170.00	1,170.00	
1,340.00	1,340.00	
2,385.00	2,385.00	
3,400.00	3,400.00	
16.50	12,474.00	
2,630.00	683,800.00	
2,400.00	316,800.00	
180.00	145,260.00	
48.00	105,600.00	
360.00	135,360.00	
14.70	39,690.00	
156.30	60,957.00	
134.10	10,728.00	
4.00	1,080.00	
11,335.00	11,335.00	
66.00	5,544.00	
18.00	7,668.00	
900.00	1,800.00	
2,030.00	4,060.00	
7,600.00	7,600.00	
150.00	42,000.00	
	\$2,707,310.00	
	\$2,757,310.00	