

A AND E FOR CHILLER REPLACEMENT AT HISTORIC COURTHOUSE

RFQ 01089

10/15/2018

SMITH AND VANDENBULCK

	Item Description	Qty.	Total
1	Pre-design Site Survey	1	
2	Prepare construction Documents	1	
3	Attend Contractor Pre-Bid Meeting	1	
4	Attend Contractor Pre-Construction	1	
5	Review Product Data Submittals	1	
6	Respond to Contractor Questions	1	
7	Construction Site Visit	3	
8	Review Close-Out Documents	1	
	LUMP SUM TOTAL:		\$ 6,100.00
	Additive Alternative 1		\$ 600.00
	Addtl Services		
	Principal Engineer		190.00/hr
	Design Engineer		130.00/hr
	Clerical		60.00/hr
	CAD Designer		90.00/hr
	CAD Drafter		80.00/hr